

RFQ RE_MRC20120409
La Maison de Radio-Canada (MRC)
Development Project

Addendum No 1

April 14, 2012

Please note that the critical dates in the RFQ process have been changed and the following table replaces the one originally included in the RFQ documentation (revisions highlighted in yellow).

Dates modified in the table below are deemed modified in the rest of the RFQ documentation.

The following table outlines CBC/Radio-Canada's expected milestones and timeline for the Development Project:	
Milestones	Date
Publication of the invitation notice to respond to the RFQ on MERX	April 9th, 2012
Request for a Commercially Confidential Meeting submitted by the Respondent	No later than April 17th, 2012 at 4:00 p.m. (EDT)
Request for a Respondents' Meeting / Site Visit	No later than April 17th, 2012 at 4:00 p.m. (EDT)
Commercially Confidential Meetings (as requested)	From April 18 th to April 24 th , 2012 inclusively
Respondents' Meeting / MRC Site visit	April 18th, 2012 - 10:00 a.m. until noon (EDT)
Deadline for receipt of Respondents' questions by CBC/Radio-Canada	May 3rd, 2012 at 4:00 p.m. (EDT)
Deadline for CBC/Radio-Canada to send answer to Respondents' questions	May 10th, 2012
RFQ Response Deadline	May 16th, 2012 at 2:00 p.m. (EDT)
Interview Respondents	Week of May 28th, 2012
Inform Respondents on the results of the RFQ process	July 2012
Meetings with RFQ Qualified Respondents at the discretion of CBC/Radio-Canada	August to September 2012
Request for Proposal Issuance	End of September 2012
Expected selection of Preferred Proponent	End of March 2013
Expected Commercial / Financial Close and Commencement of Implementation of Construction	June 2013